INLAND VALLEY DEVELOPMENT AGENCY (1VDA)

REQUEST FOR INFORMATION (RFI) No. 3

DESIGN/BUILD OF CERTAIN TENANT IMPROVEMENTS LOCATED
AT 1111 E. MILL STREET, BUILDING 1, SAN BERNARDINO, CA 92408

Thursday, March 5, 2009

Several different forms of questions have been presented to the IVDA as to the compensation to be paid by
the VDA to the selected respondent to this RFQ and certain other costs that must be assumed in by each
respondent in preparing their responses to this RFQ. The IVDA seeks a method to be set forth in each
response to determine the costs for (i) architectural and engineering aspects of this project, (ii) processing
the plans for approval through the City of San Bernardino, and (iii) costs to obtain the issuance of all
necessary permits. The actual cost of permits payable to the City of San Bernardino will be an IVDA
project cost but the costs and compensation methodology for all architectural, engineering and general
contractor/supervision must be set forth in the responses to this RFQ. Each respondent must be aware that
the IVDA will require typical public works contract bonds for 100% of the labor and materials portion of
the project to guaranty completion of the project construction as will be contracted by the IVDA with the
selected respondent. The costs of such typical bonding requirements must be considered as a cost in
determining the compensation payable for the general contractor/supervision aspects of this project. The
compensation payable to the general contractor/supervision must include all general conditions, overhead,
supervision, bonds and other mobilization expenses. Additionally, any other items that would be
considered as payable by the IVDA on a time and materials cost basis must also be specified by each
proponent although the actual costs may not be known at this time.

The IVDA is not seeking bids or proposals as to the estimated construction costs for this project, but rather
is only seeking the potential method of compensation as specified above. The determination of the actual
construction costs for labor and materials will be required to be set for a modified bidding process by the
selected respondent when more details and designs of the project are identified after the selection process is
completed and a formal agreement is executed by the VDA with the selected respondent.



