San Bernardino International Airport

Solar Power System Bid Results

7/1/2010

Ranking			1	2	3	4	5	
Item No.	**Item Description:**	**Engineers Estimate:**	**NBI GC**	**Morrow Meadows**	**Helix Electric**	**Harbor Const**	**Champion Electric**	**Average Bid**
Total Bid Amount		**$ 3,804,813**	**$ 2,844,401**	**$ 2,920,500**	**$ 3,089,000**	**$ 3,401,200**	**$ 3,937,000**	**$3,336,925**
General Conditions:								
101	Mobilization	$ 49,467	$ 10,712.82	$ 28,000.00	$ 300,000.00	$ 150,000.00	$ 50,000.00	$132,000
102	Bonds and Insurance	$ 29,098	$ 57,038.56	$ 15,000.00	$ 36,000.00	$ 113,000.00	$ 27,456.00	$47,864
103	Inspection & Testing	$ 20,369	$ 8,034.62	$ 3,000.00	$ 10,000.00	$ 20,000.00	$ 59,000.00	$23,000
104	Water & Power	$ -	$ 5,356.41	$ 1,000.00	$ 12,000.00	$ 2,000.00	$ 26,000.00	$10,250
105	NPDES Compliance	$ -	$ 1,285.54	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 39,000.00	$13,500
106	Hazardous Materials	$ 10,000	$ 10,712.82	$ 10,000.00	$ 10,000.00	$ 10,000.00	$ 10,000.00	$10,000
	Sub Total	$ 108,934	$ 93,140.77	$ 62,000.00	$ 373,000.00	$ 300,000.00	$ 211,456.00	$236,614
Procurement:								
201	Solar Modules	$ 2,096,640	$ 1,313,100.85	$ 1,161,500.00	$ 1,034,000.00	$ 1,400,000.00	$ 1,916,544.00	$1,378,011
202	Inverter	$ 114,000	$ 159,621.08	$ 165,000.00	$ 155,000.00	$ 167,000.00	$ 209,000.00	$174,000
203	Transformer	$ 55,200	$ 71,722.36	$ 25,000.00	$ 25,000.00	$ 60,000.00	$ 200,000.00	$77,500
204	Monitoring System	$ 5,400	$ 22,496.93	$ 5,250.00	$ 10,000.00	$ 24,000.00	$ 44,000.00	$20,813
205	Other Electrical Equip.	$ 69,168	$ 131,519.20	$ 195,100.00	$ 129,000.00	$ 275,000.00	$ 180,000.00	$194,775
206	Steel Carport Canopies	$ 556,800	$ 270,597.37	$ 579,000.00	$ 360,000.00	$ 280,000.00	$ 50,000.00	$317,250
	Sub Total	$ 2,897,208	$ 1,969,057.79	$ 2,130,850.00	$ 1,713,000.00	$ 2,206,000.00	$ 2,599,544.00	$2,162,349
Construction:								
301	Demolition & Restoration	$ 67,800	$ 104,450.04	$ 25,000.00	$ 42,000.00	$ 140,000.00	$ 20,000.00	$56,750
302	Underground	$ 54,000	$ 26,782.06	$ 129,000.00	$ 68,000.00	$ 190,000.00	$ 225,000.00	$153,000
303	Concrete	$ 230,000	$ 160,092.44	$ 58,000.00	$ 245,000.00	$ 246,200.00	$ 245,000.00	$198,550
304	Canopy Erection	$ 54,000	$ 84,459.91	$ 65,000.00	$ 205,000.00	$ 72,000.00	$ 96,000.00	$109,500
305	Canopy Painting/Finish	$ 38,400	$ 7,070.46	$ 26,000.00	$ 20,000.00	$ 32,000.00	$ 90,000.00	$42,000
306	Electrical System	$ 150,000	$ 257,107.78	$ 230,000.00	$ 230,000.00	$ 155,000.00	$ 350,000.00	$241,250
Sales Tax		$ 204,471	$ 142,240.14	$ 194,650.00	$ 193,000.00	$ 60,000.00	$ 100,000.00	$136,913
	Sub Total	$ 798,671	$ 782,203	$ 727,650	$ 1,003,000	$ 895,200	$ 1,126,000	$937,963
		EE Includes 15% Contingency ($3,234,091 w/o contingency)				Submitted bid is $3,398,000 due to math error	Submitted bid is $4,287,000 due to math error	
C-10 or C-46 or A or B Contractors License:			Yes	Yes	Yes	No Verification was performed at this time	No Verification was performed at this time	
Bid Bond			Yes	Yes	Yes			
BD-13	Bid Form (Addendum Acknoledgment)		Yes	Yes	Yes			
BD-15	Company Information Sheet		Yes	Yes	Yes			
Bidder Information, Certification & Signature			Yes	Yes	Yes			
Bid Schedule/Bid Price Detail			Yes	Yes	Yes			
Certification Regarding No Suspension and Debarment			Yes	Yes	Yes			
Clean Air & Water Pollution Control Certification			Yes	Yes	Yes			
Designation of Subcontractors			Yes	Yes	Yes			
Certification Relating to Campaign Contributions			Yes	Yes	Yes			
Non-collusion Affidavit			Yes	Yes	Yes			
Bidder's Statement of Experience			Yes	Yes	Yes			