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SAN BERNARDINO INTERNATIONAL AIRPORT AUTHORITY (SBIAA)

REQUEST FOR QUALIFICATIONS (RFQ)
FOR
THE PREPARATION OF DEMOLITION PLANS & SPECIFICATIONS AND
CONSTRUCTION MANAGEMENT SERVICES FOR THE ABATEMENT AND
DEMOLITION OF BUILDING NOS. 666, 671 AND 672; HANGAR 674
IMPROVEMENTS INCLUDING HANGAR ROOF, DOORS, ELECTRICAL, OFFICE
AND FIRE SUPPRESSION IMPROVEMENTS; AND OFFICE PARKING
INFRASTRUCTURE AND BUILDING IMPROVEMENTS FOR THE EAST AND WEST
OFFICE ANNEX OF HANGAR 763 AND BUILDING NO. 747

US DEPARTMENT OF COMMERCE ECONOMIC DEVELOPMENT
ADMINISTRATION (EDA) GRANT NO. 07-49-05922

APRIL 24, 2007

ADDENDUM NO. 1

1. Could we take a look at the buildings/sites referenced in the RFQ?
Answer: You may schedule an appointment with Alex Estrada, Director of Redevelopment
and Property Management at (909) 382-4100 extension 224.

2. Section 3.a.iii. Regarding review of prevailing wage issues - could you clarify if you are
needing full services (LCP implementation, auditing, enforcement and reporting services) to
assure certified payrolls are in conformance to prevailing wage rates or are you just desiring
on-call assistance when prevailing wage issues come up during the course of
construction/demolition. Does SBIAA have a DIR-approved LCP in effect?

Answer: Your firm needs to conduct interviews with contractor employees to confirm they
are being paid prevailing wages.

3. Section 4.d. Does SBIAA have existing as-built (record) drawings to serve as a basis for
preparing updated as-built plans?
Answer: SBIAA has as-built plans, but does not guarantee accuracy. If selected, as-built
plans will be provided in order to prepare a cost proposal.

4. The deadline for submittal is essentially two weeks away. Is there any possibility for a time

extension?
Answer: Yes. The new RFQ submittal deadline is Wednesday, May 30, 2007 at 2:00 p.m.
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5. Is the office complex inside or outside of the wash rack?
Answer: Attached is a vicinity map of the wash rack.

6. What is the square footage of the wash rack and additional two offices?
Answer: Attached is a plot map for the existing wash rack showing 31,125 sg. ft. and adding
two offices with restrooms totaling 3,637.5 sg. ft. for each room addition.

By:

Bidder’s Authorized Representative Date

Title:
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