

Inland Valley Development Agency

**Kelly Space & Technology, Jet & Rocket Test Site On-site Landscaping Improvements
Phase II**

EDA Grant No. 07-49-05623

ADDENDUM NO. 2

This document must be signed by the bidder's authorized representative and permanently attached to the signature page of the Bidder's Proposal (i.e. stapled). Proposals submitted without Addendum or with the Addendum unsigned will be determined to be non-responsive and will be rejected.

The contract documents shall be superseded by the following information:

Item No. 1- The Bid Opening Date has NOT been changed.

Item No. 2 Sheet 9 of 9 of the project plans shows the parallel sidewalk to the existing parking slab to be removed, however Sheets 2 of 7 and 4 of 7 show the walk to remain. Per the job walk – the existing PCC sidewalk shall remain in-place. Bid Item 105, Estimated Quantity of 1240 is revised to read 500. Replace existing Bid Sheet BD-2 with BD – 2 (Rev'd. Addendum 2) attached.

Item No. 3- Existing dirt piles on the southerly boundary of the area to be landscaped will be spread and incorporated into the project turf areas as general fill and the cost for same included in the bid unit price for Soil Preparation (Bid Item 122).

Item No. 4- Plan Sheet 2 of 7, notes the Contractor to "extend 17 pilot wires and 1 common wire to new irrigation valves". This note shall be amended to read "extend sufficient pilot wires and 1 common wire to feed new irrigation valves....".

By: 
Inland Valley Development Agency

5/19/09
Date

By: _____
Bidder's Authorized Representative

Date _____

Title: _____

BID SCHEDULE

Bid Item	Description	Estimated Quantity	U.M.	Unit Price	Total
101	Mobilization-	1	LS		\$ _____
102	Bonds and Insurance	1	LS		\$ _____
103	Environmental Compliance	1	LS		\$ _____
104	Remove Existing Tree or Stump	2	EA	\$ _____	\$ _____
105	Remove Existing Sidewalk	500	SF	\$ _____	\$ _____
106	Prune Existing Tree	8	EA	\$ _____	\$ _____
107	Construct Portland Cement Concrete Driveway	1150	SF	\$ _____	\$ _____
108	NOT USED				
109	NOT USED				
110	Furnish and Install New Rolling Gate Operating System	2	EA	\$ _____	\$ _____
111	NOT USED				
112	Furnish and Place 6" Decomposed Granite	876	SF	\$ _____	\$ _____
113	Furnish and Install Turf	68,609	SF	\$ _____	\$ _____
114	NOT USED				