

**AIRFIELD ELECTRICAL UPGRADE PROJECT  
NOTICE OF ADDITIONAL PROTEST PERIOD**

JULY 19, 2010

NOTICE IS HEREBY GIVEN by the San Bernardino International Airport Authority (“Agency”) of an additional protest period prior to the award of contract for the Airfield Electrical Upgrade Project (“Project”).

Based on the evaluation of all bids as received, and in particular in compliance with Sections 16 and 17 of the Bid Specifications for the Project, Agency staff and consultants have recommended that the Agency award the Project contract to the apparent lowest responsible bidder, Rural Electric, Inc., Mesa, Arizona, in the amount of \$1,164,811.00.

Pursuant to Section 19 of the Bid Specifications, this Notice shall commence an additional period within which responsive bidders may protest the award of this contract. This additional protest period shall commence at 12:00 p.m. local time on Monday, July 19, 2010, and shall end at 5:00 p.m. local time on Monday, July 26, 2010. During that period, any responsive bidder wishing to protest the award of contract to Rural Electric, Inc., as set forth above, may file a protest with the Agency Clerk in accordance with Section 19 of the Bid Specifications. Any protest shall be in writing, shall be received by the Agency Clerk no later than 5:00 p.m. local time on Monday, July 26, 2010, shall contain a suitably detailed explanation of the reason(s) for the protest, and shall be signed by an authorized representative of the responsive bidder filing the protest.

Any and all protests filed shall be evaluated by Agency staff and consultants, who may seek additional information, including, but not limited to, additional information from the apparent lowest responsible bidder. Agency staff and consultants may refer any and all protests to the Agency’s governing body for a final decision on any protest prior to award of the contract.

Dated: July 19, 2010

San Bernardino International Airport Authority

By: /s/  
Kelly Berry, Agency Clerk